

2024-125-P01920
RFT Cecil B. Stirling Elementary School Window and Exterior Door Replacement and Learning Commons Accommodation

Addendum 1

Issued March 10, 2024

The following information changes the competitive process documents issued on Friday, March 8, 2024.

GENERAL INFORMATION

Item 1: Refer to RFT Document, Introduction and Project Details REMOVE and REPLACE Section 1.5 Project Schedule with below:

- 4. PROJECT SCHEDULE
 - 1. The Successful Bidder will adhere to section GC 3.4 in regard to milestone dates set below.
 - 2. The following are Project milestone dates:

Tender Issued	Friday, March 8, 2024
Site Walkthrough at 12:00 PM	Wednesday, March 13, 2024
Closing for Questions	Monday, March 25, 2024
Tender Closing on or before 2:00 PM	Wednesday, April 10, 2024
Anticipated Construction Commencement	Tuesday, July 2, 2024
Substantial Performance	Friday, October 18, 2024
Total Completion/Occupancy	Friday, November 1, 2024
	Closing for Questions Tender Closing on or before 2:00 PM Anticipated Construction Commencement Substantial Performance

3. Any Work remaining after the Substantial Performance date will need to be completed after hours and weekends and cannot be disruptive to the school and operations of the school in any way. Proper clean-up to be included to ensure a safe learning and working environment for students and staff.

Item 2: Refer to RFT Document, Introduction and Project Details REMOVE and REPLACE Section 1.Site Walkthrough with below:

.1 There is a site walkthrough scheduled *for Wednesday, March 13, 2024 at 12:00 PM* sharp located at 340 Queen Victoria Drive, Hamilton ON, L8W 1T9. Individuals are prohibited from accessing the school/facility outside of the scheduled site walkthrough. Attendees are requested to meet at the front entrance of the school.

End of Addendum 1